

Volume II — Past Performance (Factor 3)

Summary

Frasier Digital, LLC submits one recent and relevant project in accordance with instr. 2.2.1.1 (minimum of one, maximum of three): the Region 4 Education Service Center certification and training platform, a ground-up, role-based web platform with an authentication and access-control backend, REST services, and third-party API integration, delivered and operated for thousands of users between July 2024 and October 2025. The USACE Past Performance Questionnaire (Form PPQ-0) for this project was completed by the customer's technical lead and **submitted by him directly to the Contracting Officer and Contract Specialist at David.A.Kaplan@usace.army.mil and quan.nguyen@usace.army.mil**, as instr. 2.2.1.2.5 permits; a copy of the contractor-completed Blocks 1–4, as furnished to the client, follows this volume for reference. No subcontractors or teaming partners are proposed, so no subcontractor past performance is submitted (instr. 2.2.3). Frasier Digital has no CPARS record; the questionnaire is provided in its place, as instr. 2.2.1.2.1 and the Government's Q&A answer 24 permit.

Project 1 — Region 4 Education Service Center, Certification Training and Completion-Tracking Platform

Data element (instr. 2.2.1.1)	Response
Company name	Frasier Digital, LLC (UEI PY8MJ4JPHJ45, CAGE 213L8)
Name of project	Certification Training and Completion-Tracking Platform (SCORM Cloud–integrated)
Location of project	Houston, Texas — Region 4 Education Service Center; performed remotely from the contractor's facility
Owner's name and point of contact	Region 4 Education Service Center · Ethan Gula, Software Developer II · (832) 585-3947 · ethan.gula@esc4.net [FLAG: add durable personal contact + backup Region 4 POC from Ethan's reply — evaluation runs past his Region 4 tenure]
General scope of work as it relates to this PWS	Design, ground-up development, and operation of a web platform serving thousands of users (bus drivers, teachers, administrators) across all Harris County school districts and every other entity dependent on Region 4's SCORM system. Frasier Digital built the entire system with no inherited codebase: the authentication backend and role-based access control governing what each class of user could see and do; REST services; integration with an incumbent third-party API (SCORM Cloud) for course delivery; course ingestion and validation; completion and qualification tracking; reporting and exports; and learning-platform administration. The parallel to this PWS is structural: an access-control layer that non-technical administrators depend on, an administrative interface over it, integration into an existing ecosystem, tests and validation protecting data integrity, and sustained maintenance after go-live.
Project size, complexity, distinctive features	Thousands of concurrent non-technical users; multi-district role scoping; no inherited code; delivered by a small named team under a single accountable program manager who was also a developer on the engagement

Data element (instr. 2.2.1.1)	Response
Offeror's role and self-performed work	Prime; 100 % self-performed
Contract type	Commercial firm-fixed-price services agreement (non-federal)
Contract award date; base completion; options	Awarded July 2024; completed October 2025; no option periods
Current option	Not applicable — completed
Contract dollar value	Approximately \$400,000 (base and total; no options)
Type and extent of work subcontracted	None
Approach to the operational services	Iterative delivery with the customer's technical lead reviewing increments; role-based access and authentication delivered first, then integration, ingestion, and tracking; production operation and maintenance through the end of the engagement
How the project was managed	Program manager was the single point of contact and accountable for scope, schedule, and quality; weekly customer touchpoints; defect triage and fix cycles against a shared issue list; validation tooling protecting data integrity during ingestion
Termination or liquidated damages	None. No performance deemed unacceptable; no corrective actions required
Contract number	Commercial services agreement (no federal contract number)

Relevance to this solicitation (instr. 3.2.2.1)

This PWS requires	Region 4 demonstrated
A web UI for technical and non-technical users to set access control (Task 2; TE1)	Role-based access administered by non-technical district staff
Code changes to a REST API to perform authorization checks (PWS Functionality)	Authentication backend and per-role authorization in the platform's services
Integration into an existing ecosystem contributed to by others (PWS Coordination)	SCORM Cloud API integration and district-system dependencies
Tests and validation with every change (PWS Source Code Updates)	Ingestion validation tooling; completion-tracking integrity at scale
Maintenance at a rate the customer can review (Task 5)	Sustained post-launch maintenance with the customer's technical lead as reviewer
Similar magnitude	Approximately \$400,000 versus this requirement's base-and-options evaluated price

Quality of past performance (instr. 2.2.1.2)

The Form PPQ-0 for the project above was completed by the Region 4 technical lead and submitted directly to the Contracting Officer (David.A.Kaplan@usace.army.mil) and Contract Specialist (quan.nguyen@usace.army.mil) from his Region 4 account, in accordance with instr. 2.2.1.2.5, in advance of the proposal due date. A reference copy of Blocks 1–4 as furnished to the

client follows this volume. Should the Government not locate the client's submission, the reference is available to re-send: see the point-of-contact information in the project data sheet.

Corrective actions (instr. 2.2.1.2.4)

None required on the project submitted.

Additional context the Government may consider

The Region 4 platform is the only contract Frasier Digital, LLC has performed in its own name within the three-year window; the company's principal and named key personnel bring the enterprise-scale experience described in Volume I, Factor 2, Tab B (Fortune 100–500 AI implementations, statewide education data systems, a large-bank forms platform, genomic data platforms at 90+ TB, and Amazon-scale distributed services) as individuals. We state this plainly so that the Government's performance-confidence assessment rests on the record actually submitted.

Attachment 2 – Past Performance Questionnaire

USACE PAST PERFORMANCE QUESTIONNAIRE (Form PPQ-0)	
CONTRACT INFORMATION (Contractor to complete Blocks 1-4)	
1. Contractor Information Firm Name: _____ CAGE Code: _____ Address: _____ SAM ID No.: _____ Phone Number: _____ Email Address: _____ Point of Contact: _____ Contact Phone Number: _____	
2. Work Performed as: ☐ Prime Contractor ☐ Sub Contractor ☐ Joint Venture ☐ Other (Explain) Percent of project work performed: _____ If subcontractor, who was the prime (Name/Phone #): _____	
3. Contract Information Contract Number: _____ Delivery/Task Order Number (if applicable): _____ Contract Type: ☐ Firm Fixed Price ☐ Cost Reimbursement ☐ Other (Please specify): _____ Contract Title: _____ Contract Location: _____ Award Date (mm/dd/yy): _____ Contract Completion Date (mm/dd/yy): _____ Actual Completion Date (mm/dd/yy): _____ Explain Differences: _____ Original Contract Price (Award Amount): _____ Final Contract Price (<i>to include all modifications, if applicable</i>): _____ Explain Differences: _____	
4. Project Description: Complexity of Work ☐ High ☐ Med ☐ Routine How is this project relevant to project of submission? (<i>Please provide details such as similar equipment, requirements, conditions, etc.</i>) _____ _____ _____	
CLIENT INFORMATION (Client to complete Blocks 5-8)	
5. Client Information Name: _____ Title: _____ Phone Number: _____ Email Address: _____	
6. Describe the client's role in the project: _____ _____ _____	
7. Date Questionnaire was completed (mm/dd/yy): _____	
8. Client's Signature: _____ _____	

NOTE: USACE REQUESTS THAT THE CLIENT COMPLETES THIS QUESTIONNAIRE AND SUBMITS DIRECTLY BACK TO THE OFFEROR. THE OFFEROR WILL SUBMIT THE COMPLETED QUESTIONNAIRE TO USACE WITH THEIR PROPOSAL, AND MAY DUPLICATE THIS QUESTIONNAIRE FOR FUTURE SUBMISSION ON USACE SOLICITATIONS. CLIENTS ARE HIGHLY ENCOURAGED TO SUBMIT QUESTIONNAIRES DIRECTLY TO THE OFFEROR. HOWEVER, QUESTIONNAIRES MAY BE SUBMITTED DIRECTLY TO USACE. PLEASE CONTACT THE OFFEROR FOR USACE POC INFORMATION. THE GOVERNMENT RESERVES THE RIGHT TO VERIFY ANY AND ALL INFORMATION ON THIS FORM.

*ADJECTIVE RATINGS AND DEFINITIONS TO BE USED TO BEST REFLECT
YOUR EVALUATION OF THE CONTRACTOR'S PERFORMANCE*

RATING	DEFINITION	NOTE
(E) Exceptional	Performance meets contractual requirements and exceeds many to the Government/Owner's benefit. The contractual performance of the element or sub-element being assessed was accomplished with few minor problems for which corrective actions taken by the contractor was highly effective.	An Exceptional rating is appropriate when the Contractor successfully performed multiple significant events that were of benefit to the Government/Owner. A singular benefit, however, could be of such magnitude that it alone constitutes an Exceptional rating. Also, there should have been NO significant weaknesses identified.
(VG) Very Good	Performance meets contractual requirements and exceeds some to the Government's/Owner's benefit. The contractual performance of the element or sub-element being assessed was accomplished with some minor problems for which corrective actions taken by the contractor were effective.	A Very Good rating is appropriate when the Contractor successfully performed a significant event that was a benefit to the Government/Owner. There should have been no significant weaknesses identified.
(S) Satisfactory	Performance meets minimum contractual requirements. The contractual performance of the element or sub-element contains some minor problems for which corrective actions taken by the contractor appear or were satisfactory.	A Satisfactory rating is appropriate when there were only minor problems, or major problems that the contractor recovered from without impact to the contract. There should have been NO significant weaknesses identified. Per DOD policy, a fundamental principle of assigning ratings is that contractors will not be assessed a rating lower than Satisfactory solely for not performing beyond the requirements of the contract.
(M) Marginal	Performance does not meet some contractual requirements. The contractual performance of the element or sub-element being assessed reflects a serious problem for which the contractor has not yet identified corrective actions. The contractor's proposed actions appear only marginally effective or were not fully implemented.	A Marginal is appropriate when a significant event occurred that the contractor had trouble overcoming which impacted the Government/Owner.
(U) Unsatisfactory	Performance does not meet most contractual requirements and recovery is not likely in a timely manner. The contractual performance of the element or sub-element contains serious problem(s) for which the contractor's corrective actions appear or were ineffective.	An Unsatisfactory rating is appropriate when multiple significant events occurred that the contractor had trouble overcoming and which impacted the Government/Owner. A singular problem, however, could be of such serious magnitude that it alone constitutes an unsatisfactory rating.
(N) Not Applicable	No information or did not apply to your contract	Rating will be neither positive nor negative.

Contractor Information (Firm Name): _____

Client Information (Name): _____

TO BE COMPLETED BY CLIENT

**PLEASE CIRCLE THE ADJECTIVE RATING WHICH BEST REFLECTS
YOUR EVALUATION OF THE CONTRACTOR'S PERFORMANCE.**

1. QUALITY:	
a) Quality of technical data/report preparation efforts	E VG S M U N
b) Ability to meet quality standards specified for technical performance	E VG S M U N
c) Timeliness/effectiveness of contract problem resolution without extensive customer guidance	E VG S M U N
d) Adequacy/effectiveness of quality control program and adherence to contract quality assurance requirements (without adverse effect on performance)	E VG S M U N
2. SCHEDULE/TIMELINESS OF PERFORMANCE:	
a) Compliance with contract delivery/completion schedules including any significant intermediate milestones. <i>(If liquidated damages were assessed or the schedule was not met, please address below)</i>	E VG S M U N
b) Rate the contractor's use of available resources to accomplish tasks identified in the contract	E VG S M U N
3. CUSTOMER SATISFACTION:	
a) To what extent were the end users satisfied with the project?	E VG S M U N
b) Contractor was reasonable and cooperative in dealing with your staff (including the ability to successfully resolve disagreements/disputes; responsiveness to administrative reports, businesslike and communication)	E VG S M U N
c) To what extent was the contractor cooperative, businesslike, and concerned with the interests of the customer?	E VG S M U N
d) Overall customer satisfaction	E VG S M U N
4. MANAGEMENT/ PERSONNEL/LABOR	
a) Effectiveness of on-site management, including management of subcontractors, suppliers, materials, and/or labor force?	E VG S M U N
b) Ability to hire, apply, and retain a qualified workforce to this effort	E VG S M U N
c) Government Property Control	E VG S M U N
d) Knowledge/expertise demonstrated by contractor personnel	E VG S M U N
e) Utilization of Small Business concerns	E VG S M U N
f) Ability to simultaneously manage multiple projects with multiple disciplines	E VG S M U N
g) Ability to assimilate and incorporate changes in requirements and/or priority, including planning, execution and response to Government changes	E VG S M U N
h) Effectiveness of overall management (including ability to effectively lead, manage and control the program)	E VG S M U N
5. COST/FINANCIAL MANAGEMENT	
a) Ability to meet the terms and conditions within the contractually agreed price(s)?	E VG S M U N

Contractor Information (Firm Name): _____

Client Information (Name): _____

b) Contractor proposed innovative alternative methods/processes that reduced cost, improved maintainability or other factors that benefited the client	E	VG	S	M	U	N
c) If this is/was a Government cost type contract, please rate the Contractor's timeliness and accuracy in submitting monthly invoices with appropriate back-up documentation, monthly status reports/budget variance reports, compliance with established budgets and avoidance of significant and/or unexplained variances (under runs or overruns)	E	VG	S	M	U	N
d) Is the Contractor's accounting system adequate for management and tracking of costs? <i>If no, please explain in Remarks section.</i>	Yes		No			
e) If this is/was a Government contract, has/was this contract been partially or completely terminated for default or convenience or are there any pending terminations? <i>Indicate if show cause or cure notices were issued, or any default action in comment section below.</i>	Yes		No			
f) Have there been any indications that the contractor has had any financial problems? <i>If yes, please explain below.</i>	Yes		No			
6. SAFETY/SECURITY						
a) To what extent was the contractor able to maintain an environment of safety, adhere to its approved safety plan, and respond to safety issues? (Includes: following the users rules, regulations, and requirements regarding housekeeping, safety, correction of noted deficiencies, etc.)	E	VG	S	M	U	N
b) Contractor complied with all security requirements for the project and personnel security requirements.	E	VG	S	M	U	N
7. GENERAL						
a) Ability to successfully respond to emergency and/or surge situations (including notifying COR, PM or Contracting Officer in a timely manner regarding urgent contractual issues).	E	VG	S	M	U	N
b) Compliance with contractual terms/provisions (<i>explain if specific issues</i>)	E	VG	S	M	U	N
c) Would you hire or work with this firm again? (<i>If no, please explain below</i>)	Yes		No			
d) In summary, provide an overall rating for the work performed by this contractor.	E	VG	S	M	U	N

Please provide responses to the questions above (*if applicable*) and/or additional remarks. Furthermore, please provide a brief narrative addressing specific strengths, weaknesses, deficiencies, or other comments which may assist our office in evaluating performance risk (*please attach additional*