

Volume II — Past Performance (Factor 3)

Summary

Frasier Digital, LLC submits one recent and relevant project in accordance with instr. 2.2.1.1 (minimum of one, maximum of three): the Region 4 Education Service Center certification and training platform, a ground-up, role-based web platform with an authentication and access-control backend, REST services, and third-party API integration, delivered and operated for thousands of users between July 2024 and October 2025. The USACE Past Performance Questionnaire (Form PPQ-0) for this project was completed by the customer's technical lead and **submitted by him directly to the Contracting Officer and Contract Specialist at David.A.Kaplan@usace.army.mil and quan.nguyen@usace.army.mil**, as instr. 2.2.1.2.5 permits; a copy of the contractor-completed Blocks 1–4, as furnished to the client, follows this volume for reference. No subcontractors or teaming partners are proposed, so no subcontractor past performance is submitted (instr. 2.2.3). Frasier Digital has no CPARS record; the questionnaire is provided in its place, as instr. 2.2.1.2.1 and the Government's Q&A answer 24 permit.

Project 1 — Region 4 Education Service Center, Certification Training and Completion-Tracking Platform

Data element (instr. 2.2.1.1)	Response
Company name	Frasier Digital, LLC (UEI PY8MJ4JPHJ45, CAGE 213L8)
Name of project	Certification Training and Completion-Tracking Platform (SCORM Cloud–integrated)
Location of project	Houston, Texas — Region 4 Education Service Center; performed remotely from the contractor's facility
Owner's name and point of contact	Region 4 Education Service Center · Ethan Gula, Software Developer II · (832) 585-3947 · ethan.gula@esc4.net
General scope of work as it relates to this PWS	Design, ground-up development, and operation of a web platform serving thousands of users (bus drivers, teachers, administrators) across all Harris County school districts and every other entity dependent on Region 4's SCORM system. Frasier Digital built the entire system with no inherited codebase: the authentication backend and role-based access control governing what each class of user could see and do; REST services; integration with an incumbent third-party API (SCORM Cloud) for course delivery; course ingestion and validation; completion and qualification tracking; reporting and exports; and learning-platform administration. The parallel to this PWS is structural: an access-control layer that non-technical administrators depend on, an administrative interface over it, integration into an existing ecosystem, tests and validation protecting data integrity, and sustained maintenance after go-live.
Project size, complexity, distinctive features	Thousands of concurrent non-technical users; multi-district role scoping; no inherited code; delivered by a small named team under a single accountable program manager who was also a developer on the engagement
Offeror's role and self-performed work	Prime; 100 % self-performed

Data element (instr. 2.2.1.1)	Response
Contract type	Commercial firm-fixed-price services agreement (non-federal)
Contract award date; base completion; options	Awarded July 2024; completed October 2025; no option periods
Current option	Not applicable — completed
Contract dollar value	Approximately \$400,000 (base and total; no options)
Type and extent of work subcontracted	None
Approach to the operational services	Iterative delivery with the customer's technical lead reviewing increments; role-based access and authentication delivered first, then integration, ingestion, and tracking; production operation and maintenance through the end of the engagement
How the project was managed	Program manager was the single point of contact and accountable for scope, schedule, and quality; weekly customer touchpoints; defect triage and fix cycles against a shared issue list; validation tooling protecting data integrity during ingestion
Termination or liquidated damages	None. No performance deemed unacceptable; no corrective actions required
Contract number	Commercial services agreement (no federal contract number)

Relevance to this solicitation (instr. 3.2.2.1)

This PWS requires	Region 4 demonstrated
A web UI for technical and non-technical users to set access control (Task 2; TE1)	Role-based access administered by non-technical district staff
Code changes to a REST API to perform authorization checks (PWS Functionality)	Authentication backend and per-role authorization in the platform's services
Integration into an existing ecosystem contributed to by others (PWS Coordination)	SCORM Cloud API integration and district-system dependencies
Tests and validation with every change (PWS Source Code Updates)	Ingestion validation tooling; completion-tracking integrity at scale
Maintenance at a rate the customer can review (Task 5)	Sustained post-launch maintenance with the customer's technical lead as reviewer
Similar magnitude	Approximately \$400,000 versus this requirement's base-and-options evaluated price

Quality of past performance (instr. 2.2.1.2)

The Form PPQ-0 for the project above was completed by the Region 4 technical lead and submitted directly to the Contracting Officer (David.A.Kaplan@usace.army.mil) and Contract Specialist (quan.nguyen@usace.army.mil) from his Region 4 account, in accordance with instr. 2.2.1.2.5, in advance of the proposal due date. A reference copy of Blocks 1–4 as furnished to the client follows this volume. Should the Government not locate the client's submission, the reference is available to re-send: see the point-of-contact information in the project data sheet.

Corrective actions (instr. 2.2.1.2.4)

None required on the project submitted.

Additional context the Government may consider

The Region 4 platform is the only contract Frasier Digital, LLC has performed in its own name within the three-year window; the company's principal and named key personnel bring the enterprise-scale experience described in Volume I, Factor 2, Tab B (Fortune 100–500 AI implementations, statewide education data systems, a large-bank forms platform, genomic data platforms at 90+ TB, and Amazon-scale distributed services) as individuals. We state this plainly so that the Government's performance-confidence assessment rests on the record actually submitted.