

Volume III — Price (Factor 4)

Summary

Frasier Digital, LLC proposes a firm-fixed price for each task in the PWS, with subtotals per task and a grand total for the base tasks and all options, as instr. 2.3.1 requires. Fully burdened labor rates, the level of effort per labor category per task, and the resulting subtotals are itemized below and in the accompanying Excel workbook (Vol-III-Price-FrasierDigital.xlsx), which the Government asked to be submitted as a separate file covering all eight contract line items (Q&A 5). Hours are identical to Volume I, Factor 1, Table A-2, and to the staffing plan in Factor 2, Tab A. This PDF is the binding price volume; assumptions are stated here (Q&A 24).

CLIN price schedule

CLIN	Task	Description	Qty	Unit	Price
1001	Task 1a	Development meetings (26)	1	Job	\$19,970
2001	Task 2	Improve authorization web UI and CDA integration	1	Job	\$75,250
3001	Task 3a	Implement authorization in CWBI-Dev	1	Job	\$29,800
5001	Task 5a	Maintenance (not to exceed 803 hours)	1	Job	\$92,500
		Base tasks subtotal			\$217,520
1002	Task 1b	Development meetings, additional 26 (option)	1	Job	\$19,970
3002	Task 3b	Implement authorization in CWBI-Test (option)	1	Job	\$17,800
4001	Task 4	Load testing (option)	1	Job	\$24,300
5002	Task 5b	Maintenance, not to exceed 704 hours (option)	1	Job	\$80,550
		Option tasks subtotal			\$142,620
		Grand total — base and all options			\$360,140

Labor categories and fully burdened hourly rates (instr. 2.3.1, 3.2.3.2)

Labor category	Key personnel	Fully burdened rate
Project Manager	Joseph Frasier	\$165.00
Senior Oracle DBA	Efrain Rocha	\$145.00
System Engineer / Architect	Scott Carpenter	\$145.00
Senior Forms (React/TypeScript) Developer	Zachary Antosko	\$145.00
Senior Java Developer	Randy Chong	\$145.00
Associate Software Engineer	Andrew Frasier, Seth Chesky	\$90.00

Rates are fully burdened (direct labor, fringe, overhead, G&A, and profit) and are the same in every task and option — the Government's unbalanced-pricing check (instr. 3.2.3.1) will find per-task prices that follow hours only. The three-tier structure reflects differences in skill and responsibility: the Project Manager carries contractual accountability and review authority; the four senior categories carry design ownership in their area; associate engineers perform implementation and maintenance work units under senior review. The rates are set to retain the named individuals for the full period of performance and any options (instr. 3.2.3.2).

Level of effort per labor category per task (hours)

Task	PM	Sr Oracle DBA	Sys Eng / Architect	Sr Forms Dev	Sr Java Dev	Associate	Total hours	Price
1a	78	8	12	12	12	8	130	\$19,970
2	50	30	—	220	150	100	550	\$75,250
3a	40	—	120	—	40	—	200	\$29,800
5a	70	60	—	100	150	400	780	\$92,500
Base	238	98	132	332	352	508	1,660	\$217,520
1b (opt)	78	8	12	12	12	8	130	\$19,970
3b (opt)	20	—	80	—	20	—	120	\$17,800
4 (opt)	20	20	60	—	40	40	180	\$24,300
5b (opt)	60	50	—	90	130	350	680	\$80,550
All options	416	176	284	434	554	906	2,770	\$360,140

Blended rate across all tasks: \$130.01 per hour.

Assumptions and conditions

1. **Contract type and payment.** Firm-fixed price per task CLIN. For Tasks 1a/1b, 2, 3a/3b, and 4, invoicing follows delivered and accepted work units against the task price. For Tasks 5a and 5b, consistent with the Government's answer to question 33, deliverables are completed work units invoiced monthly with the log the PWS requires; invoicing is proportional to accepted work units, not in equal monthly amounts, and no payment is requested for work not performed. The hour figures in Tasks 5a and 5b are treated as not-to-exceed planning ceilings; if Government-directed demand is materially above or below them, the parties will address scope by change order as the Government indicated.
2. **Options.** Each option task's period of performance begins when the option is exercised (Q&A 32). Option prices are firm for exercise at any time within the base period of performance and for ten days before contract expiration per RFO 52.217-7.
3. **Place of performance and travel.** The contractor's facility; no travel is required or priced (Q&A 12, 43, 51). Any Security Control Assessment participation is virtual.
4. **Other direct costs.** None. Development uses the public repositories and docker-compose stacks on contractor equipment (Q&A 18); Government-furnished access to CWBI, GitHub Enterprise, Platform1, Confluence, and Jira; HEC's CloudStack environment at no cost for load testing (Q&A 39). All software used is open source. No CUI or CDI is handled (Q&A 14); no NIST SP 800-171 assessment or CMMC certification is required (Q&A 15, 17).

5. **Government review capacity.** Weekly submission volume is planned against HEC's stated review capacity (PWS Rate of Work; Q&A 47); hours above include the contractor's response to review comments within five days.
6. **Price validity.** Prices are firm for 90 calendar days from the proposal due date. **[FLAG: Joseph — confirm 90 days]**
7. **Representations.** Frasier Digital, LLC is a small disadvantaged business, registered and active in SAM.gov (UEI PY8MJ4JPHJ45, CAGE 213L8, TIN 41-3497002), with current Representations and Certifications. No subcontractors are proposed.

Reasonableness

The base-task price of \$217,520 covers the completion and deployment of the authorization system, the TE1 interface, and a year of maintenance, on a foundation the previous effort established at \$241,435 (contract W912HQ25P0049, per USAspending). The all-options total of \$360,140 adds a second meeting series, the Test-environment promotion, the load-test harness and baseline, and a second maintenance ceiling. Every hour is assigned to a named person whose commitment letter is in Volume I.